

Proceedings of the Managing Director, Kerala Irrigation Infrastructure Development Corporation, Thiruvananthapuram.
(Present - Pranabjyoti Nath, IAS)

Sub : KIIFB-KIIDC-Extension of Moolathara Right Bank Canal from korayar to varattayar - Cancellation of EPC Tender and Retendering the civil part-Orders issued reg :-

- Ref : 1. G.O. (Rt)No.610/2019/WRD dated 27/08/2019
2. G.O.(Rt)No.42/2020/WRD dated 14/01/2020
3.EPC tender No KIIDC/projects/EPC/1/2020 on 14/08/2020.
4. WRD010-06/APR-4/2020/KIIFB dated 07/08/2020

Order No- KIIDC/187/KIIFB/2019 dated 04/02/2021

The subject work vide ref(1) Extension of Moolathara Right Bank Canal from korayar to varattayar vide order ref(2) was tendered in EPC mode vide ref(3).An amount of Rs.227.84 Crores is sanctioned vide order ref(4) for the execution of civil part (Rs 158.2 crores)and Micro irrigation part(Rs 69.64 crores) of the subject work. The technical bid was opened on 28-10-2020. A Bid Evaluation Committee of seven members of experts is constituted by Managing Director, KIIDC for the scrutiny and the evaluation of the technical bid.The committee evaluated the bid documents and submitted their comments.

In conformity to the decision of the bid evaluation committee there exist some shortcomings in the conditions and clauses of tender document regarding the Micro Irrigation part which needs to be modified.Therefore, it is decided to delink the civil construction work from Micro Irrigation part.The community Micro Irrigation part will only be tendered after physically accessing the exact extent of area and detailed study.

Under the circumstances explained above, the existing EPC tender of the work "Extension of Moolathara Right Bank Canal from korayar to varattayar "is cancelled here with and it is decided to re-tender the civil part of the subject work immediately.


Managing Director

