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Quotation Advertisement

We are inviting quotations for providing architectural consultancy and design services for our
upcoming project titled "Proposed IT Park Building" at the Kallada Irrigation Project Campus,
Kottarakkara. The proposed IT Park is strategically located at the Kottarakkara Ravinagar
Campus, falling under the ambit of the Kallada Irrigation Project in the Kollam district of
Kerala. This site is optimally positioned to leverage the existing infrastructure and regional
advantages, aligning with the vision of creating a technological hub for innovation and
development. This is a government project requiring strict adherence to standards and
guidelines.

Project Overview:
- Location: Kallada Irrigation Project Campus, Kottarakkara
- Type: IT Park Building

- Land Area: 106 cents

No Floor Built up square Area in Sqft
1 Basement 24813

2 Ground floor 18314

3 First floor 12755

4 Second floor 12755

5 Third floor 12755

6 Fourth floor 12755

7 Fifth floor 12755

8 Terrace floor 12755

Scope of the Work Includes

1. Site Plan: Shows the entire plot of land, including boundaries, existing structures,
landscaping, and any proposed changes.



2. Floor Plans: Detailed plans of each floor, showing room layouts, dimensions, and spatial
relationships.

3. Elevations: Illustrate the exterior views of the building from all sides, including windows,
doors, and exterior finishes.

4. Sections: Vertical cuts through the building, showing the internal components like ceilings,
floors, and structural elements.

5.Structural Drawings: Detailed plans, illustrating, beams, columns, and foundations etc.

6. Electrical Layouts: Plans showing the location of electrical fixtures, outlets, wiring, and
switchboards.

7. Plumbing Diagrams: Show all water supply and drainage lines, including fixtures like
sinks, toilets, and showers.

8. HVAC Plans: Layouts of heating, ventilation, and air conditioning systems.
9. Fire Safety Plans: Details related to fire exits, alarms, and sprinkler systems.
10. Interior Design Plans: Details of interior fittings, furnishings, and finishes.
11. Landscape Plans: Include plantings, hardscapes, and site amenities.

12. Lighting Plans: Detail indoor and outdoor lighting arrangements.

13. Material Specifications: Details on the materials to be used for construction, finishes, and
fittings.

14.Environmental Impact Assessment (EIA): Mandatory for certain projects to assess
environmental effects.

15. 3D Models and Renderings: Often required for visualization purposes.

16. Project Management Plans: Include schedules, costs, and resource allocations, crucial for
coordinating all phases of construction.

All these documents should align with local building codes and regulations. Additionally,
obtaining necessary approvals for each phase is essential for compliance with the Kerala State
Government’s construction guidelines.

Requirements:

- Proven experience in similar projects

- Adherence strictly to IS codes and standards

- Submission of a detailed project execution plan
- Timeline for delivery

General Conditions:

- Follow all relevant codes and standards

- Geotechnical investigation report and present site location plan is attached for consideration



- Strict adherence to government regulations

- Proposals must include past experience and team qualifications,

ARCHITECT SERVICES:

A. DEVELOPMENT PERIOD®

Stage

Obligation of Architect

% of payment

Stage |

Site visit along with employer's representative, Preparation of

15%

completed drawings, for obtaining TS and work permit from
LSGD as required for statutory clearance and getting clearance
from executing agency with modification if any required by
executing agency

Stage 11 Preparation of detailed architectural drawings, plans etc and site | 35%

visits during construction and preparation of modified drawings
on any alterations as requested by the Department/Employer.
The payment shall be given after getting a Certificate from the
Executing Agency stating that. the above has been received and
the work is completed upto 50% with all clearance certificate
and the concerned authorization.

Stage I The payment shall be given after getting a Certificate from the | 35%

executing Agency stating that the detailed drawings were
received and the finishing works has been started or 80%
completed and verified by the Authorized agency/Employer

Stage [V On submission of final bill and completion certificate signed V | 15%

by architect & DD concerned and on getting statutory approval
from local body whether necessary and on ready for functioning
including all amenities

TABLE 1

Architecture shall study the project and keeping with local by laws and regulations and
have to prepare preliminary plans in consultation with the employer. The preliminary
conceptual plans should be got approved by KIIDC and KIIFB officials and the
architect shall modify the same required by the employer after obtaining the written
approval of the employer.

Three copies of the architectural drawing including plan sections , rough cost estimates,
all drawings etc shall be furnished along with brief specifications of the components
supported with details of rates / quantities to the satisfaction of the employer after
written approval of the preliminary sketch and drawing

The architect shall prepare the detail working drawings and construction drawings of
all items necessary at the time of execution of the work based on the latest rectification
The architect shall assist the employer in getting all the plans needed for obtaining
approval from the competent authority and make necessary modifications as maybe
required by the competent authority without any extra charge

Fees for submission for obtaining sanction from LSGD / KSEB / KWA / PWD will be
payable by the KIIDC




» The Architect shall also provide further details and drawings which are necessary for
the proper execution of the work.

> In the event of the failure of the Architect to complete and to do his work within the
stipulated time in a satisfactory manner or in the event of the Architect committing a
breach of any one or more of the terms and conditions, the Employer shall be entitled
to rescind the work without prejudice to his rights to claim damages or other rights or
remedies under the law.

» The Architect shall prepare working drawings and details sufficient for the proper
execution of the works in advance and any delay in this case to be avoided for the proper
completion of the project

» The Architect shall also render any other services connected with the said works usually
and normally rendered by Architect and not referred to in any of the sub clauses

» The architect shall aid and advice the Employer in preparing a maintenance and
operational Manual

» The architect has to attend review meeting being conducted by the employer and shall
give his opinion regarding the queries, suggestion etc.

> The architect shall monitor and review the rectification of defects and deficiencies of
the project when requested by the employer

» On completion of the project the architect shall inspect the work along with the
employee any authorized officer and give a final report and completion certificate in
this regard

» The architect shall attend any dispute review meeting as and when requested by the
employer and give his remark

» The work herein may be terminated at any time on one month notice by the Employer
In the event of the termination of the work by the employer, the architect shall not be
entitled to any compensation or damned by reason of such termination and as decided
by the employer

> If'the Architect shall close his business or die or become incapacitated from acting as
such Architect as aforesaid, or if this wok is terminated as provided, the Employer
may make use of all or any drawing, estimate or other documents prepared by the
Architect after payment for the same, as decided by the Employer.

A detailed report including prior work experience, team qualifications, project timeline and
costs should be submitted within the said quotation. The amount shown in the quotation should
be inclusive of tax. Quotations submitted after the specified time will not be accepted. The
title of the work should be indicated on the superscript of the envelope containing the quotation.
Quotation documents and other details should be delivered by speed post/post to the office of
the undersigned before 3 PM on 16th November 2024. The title of the work should be indicated
on the superscript of the envelope containing the quotation. The said quotations shall be opened
on the same working day at 4 PM by the Managing Director or his designated officer. The
terms and conditions of the Government of Kerala quotation are also applicable to this
quotation.



We look forward to receiving your professional proposals and partnering with dedicated
firms to realize this prestigious project. Your compliance with the outlined conditions and
commitment to quality is essential.

For the Managing Director,

S/d
CHIEF EXECUTIVE OFFICER



